An American Recovery and Reinvestment Act Project

RENOVATIONS & ADDITIONS
MONTGOMERY CENTRAL HIGH SCHOOL
Cunningham, Tennessee

CLARKSVILLE MONTGOMERY COUNTY SCHOOL SYSTEM
Clarksville, Tennessee

School Board
District 01 - George Giles, Vice-Chairman
District 02 - Carol Smithson
District 03 - Horace Murphy
District 04 - Ernest Brockman
District 05 - Jimmie Garland
District 06 - Eula Gardner Dowdy
District 07 - James Mann, Chairman

Director of Schools
Michael Harris

Operations Department
James Sumrell, Chief Operations Officer
Norm Brumblay, Facilities Manager/Engineer

County Mayor
Carolyn P. Bowers

DBS & Associates Engineering 931.647.6959 Toll Free 866.265.4259
330 North Second St Clarksville TN 37040 FAX 931.647.7135 dbsengr.com

K&S Engineering PLLC 931.647.5542 Nashville TN 615.255.4852
124 Hillcrest Dr Clarksville TN 37043 FAX 931.553.8727 ksengr.com

WBW Engineering, Inc. 270.886.2536
3000 Canton Pike Hopkinsville KY 42240 FAX 270.885.7978

Inman Food Services Group LLC 615.321.5591
3807 Charlotte Avenue Nashville TN 37209 FAX 615.321.5689 inman-inc.com

DRAWINGS INDEX - VOLUME 1

GENERAL

G000 COVER SHEET & DRAWINGS INDEX - THIS SHEET
G001 MASTER KEYNOTE LIST
G002 CODE REVIEW
G003 ALTERNATES
G004 MANDATORY SEQUENCE OF WORK

CIVIL

C100 EXISTING SITE CONDITIONS
C200 UTILITY DEMOLITION PLAN
C201 SITE DEMOLITION PLAN
C300 SITE LAYOUT & SURFACE MATERIALS PLAN
C301 SITE LAYOUT & STAKING PLAN
C302 SITE LAYOUT & STAKING PLAN
C303 SITE LAYOUT & STAKING PLAN
C304 ADA ACCESS PLAN
C400 GRADING DRAINAGE & EROSION CONTROL PLAN
C401 GRADING DRAINAGE & EROSION CONTROL PLAN
C402 GRADING DRAINAGE & EROSION CONTROL PLAN
C403 GRADING DRAINAGE & EROSION CONTROL PLAN
C404 GRADING DRAINAGE & EROSION CONTROL PLAN
C500 UTILITY PLAN
C501 SANITARY SEWER PLAN & PROFILE
C502 FIRE FLOW DATA
C600 GENERAL SITE NOTES
C700 GENERAL SITE DETAILS
C701 GENERAL SITE DETAILS
C801 PRECAST UNIT RETAINING WALLS PLAN
C802 PRECAST UNIT RETAINING WALL ELEVATIONS

CONTROLLED DEMOLITION

D001 CONTROLLED DEMOLITION PLAN
D002 CONTROLLED DEMOLITION PLAN

ARCHITECTURE

A001 DOOR SCHEDULE
A002 DOOR SCHEDULE
A003 DOOR SCHEDULE
A004 DOOR SCHEDULE
A005 STOREFRONT & ENTRANCES
A006 STOREFRONT & ENTRANCES
A007 STOREFRONT & ENTRANCES
A008 WALL & PARTITION TYPES
A009 DETAILS - JOINTS & PENETRATIONS
A010 DETAILS - HEAD JAMB & SILL
A011 DETAILS - HEAD JAMB & SILL
A012 DETAILS - HEAD JAMB & SILL
A013 DETAILS - HEAD JAMB & SILL
A100 COMPREHENSIVE FLOOR PLANS
A101 PLANS - ADMIN & MEDIA CENTER
A102 PLAN - FRESHMAN ACADEMY
A103 PLANS - MUSIC & CONNECTOR
A104 PLANS - LANGUAGE & CONNECTOR
A105 PLANS - CAFETERIA & CONNECTOR
A106 PLANS - BASEMENT RENOVATIONS
A107 PLANS - CORE RENOVATIONS
A108 PLANS - STAIRWAY ADDITION
A109 PLANS - THEATER / AUX GYM ADDITION
A110 PLANS - FOOD SERVICE & AG BLDG
A111 COMPREHENSIVE ROOF PLAN
A112 PLAN - FRESHMAN ACADEMY ROOF
A113 PLAN - MUSIC ROOF
A114 PLAN - LANGUAGE ROOF
A115 PLAN - CAFETERIA ROOF
A116 NOT USED
A117 NOT USED
A118 PLAN - STAIRWAY ADDITION ROOF
A119 PLAN - THEATER / AUX GYM ROOF
A120 PLAN - FOOD SERVICE ROOF
A121 DETAILS - ROOFING & CANOPIES
A201 BUILDING ELEVATIONS - ADMIN
A202 BUILDING SECTIONS - ADMIN
A203 BUILDING ELEVATIONS - MUSIC
A204 BUILDING SECTIONS - LANGUAGE
A205 BUILDING ELEVATIONS - CAFETERIA
A206 CORE ELEVATIONS
A207 CORE SECTIONS
A208 BLDG ELEVATIONS - STAIRWAY ADDN
A209 BLDG ELEVATIONS - THEATER/AUX GYM
A210 BLDG ELEVATIONS - FOOD SERVICE
A211 BLDG ELEVATIONS - RECYCLE & WALLS
A212 DETAILS - BLDG ENVELOPE
A213 DETAILS - BLDG ENVELOPE
A301 ELEVATORS & PLATFORM LIFT
A302 RAMPS & RAILINGS
A303 STAIRS
A304 STAIRS
A305 STAIRS LADDERS & CATWALK
A306 LARGE SCALE PLANS
A307 LARGE SCALE PLANS
A308 LARGE SCALE PLAN & SPECIALTIES
A309 CABINETRY
A310 DETAILS - GUARDS & RAILINGS

INTERIOR DESIGN

ID00 FLOOR TILE COLOR PATTERNS
ID01 ADMIN CEILING & DETAILS
ID02 FRESHMAN ACADEMY CLG & DETAILS
ID03 MUSIC CEILING
ID04 LANGUAGE CEILING
ID05 CAFETERIA CEILING & DETAILS
ID06 BASEMENT CEILING
ID07 FIRST FLOOR CORE CEILING
ID08 STAIRWAY ADDITION CEILING
ID09 THEATER / AUX GYM CLG & CURTAINS
ID10 FOOD SERVICE & AG CEILING
ID11 INTERIOR FINISH SCHEDULE
ID12 INTERIOR FINISH SCHEDULE
ID13 INTERIOR FINISH SCHEDULE

STRUCTURAL SYSTEMS

S100 GENERAL NOTES & SCHEDULES.
S101 FND PLAN ADMIN & MEDIA CENTER
S102 PARTIAL 2ND FL FRAMING PLAN - ADMIN & MEDIA CENTER
S103 PARTIAL 2ND FL FRAMING PLAN - ADMIN & MEDIA CENTER
S104 ROOF FRAMING PLAN - ADMIN & MEDIA CENTER
S105 FOUNDATION PLAN - MUSIC & CONNECTOR
S106 ROOF FAMING PLAN - MUSIC & CONNECTOR
S107 FOUNDATION PLAN - LANGUAGE & CONNECTOR
S108 ROOF FRAMING PLAN - LANGUAGE & CONNECTOR
S109 FOUNDATION PLAN - CAFETERIA & CONNECTOR
S110 ROOF FRAMING PLAN - CAFETERIA & CONNECTOR
S111 PARTIAL PLANS - CORE RENOVATIONS
S112 PARTIAL PLANS - CORE RENOVATIONS
S113 PLANS - STAIRS ADDITIONS
S114 FOUNDATION PLAN - THEATER/AUXILIARY GYM
S115 LOW ROOF FRAMING PLAN - THEATER/AUXILIARY GYM
S116 HIGH ROOF FRAMING PLAN - THEATER/AUXILIARY GYM
S117 FOUNDATION PLAN - FOOD SERVICE & AG BLDG
S118 ROOF FRAMING PLAN - FOOD SERVICE & AG BLDG
S200 FOUNDATION DETAILS
S201 FOUNDATION DETAILS
S202 FOUNDATION DETAILS
S203 FOUNDATION DETAILS
S204 FOUNDATION DETAILS
S205 FOUNDATION DETAILS
S206 FOUNDATION DETAILS
S300 FLOOR FRAMING DETAILS
S301 FLOOR FRAMING DETAILS
S302 FLOOR FRAMING DETAILS
S303 FLOOR FRAMING DETAILS
S400 ROOF FRAMING DETAILS
S401 ROOF FRAMING DETAILS
S402 ROOF FRAMING DETAILS
S403 ROOF FRAMING DETAILS
S404 ROOF FRAMING DETAILS
S405 ROOF FRAMING DETAILS
S406 ROOF FRAMING DETAILS
S500 BASE PLATE DETAILS

VOLUME 1

CLARKSVILLE
MONTGOMERY COUNTY
SCHOOL SYSTEM

ARCHITECTURE / INTERIOR DESIGN
103 Marion Street Clarksville TN
931.552.6878 vioarc.com

DBS Engineering • K&S Engineering • WBW Engineering • Inman Associates
Clarksville TN Clarksville TN Hopkinsville KY Nashville TN

ARRA PROJECT • RENOVATIONS & ADDITIONS
MONTGOMERY CENTRAL HIGH SCHOOL
CUNNINGHAM TN

Project Number 0903 mchs
Copyright © 2010

G000
COVER SHEET & DRAWINGS INDEX